
 
 
 
 
 
 
 

Document Cover Sheet 
 
 
 

 Date: June 12, 2002 
 
 Case No:  02SCA50267 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 

NOTE:  The document cover sheet and the quote letter are for SBC internal use  
              only and should not be provided to the customer in this format.  If the 

     customer requests a written quote, it is the responsibility of the account 
                           manager to produce a separate document with the applicable information.  
 

   
 
 



   
     
    
 
 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  02SCA50267 MCI/FAA 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

2 DS3 DIVERSITY (TWO OR MORE SERVICES) 
 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, June 12, 2002 
 
 PRIVATE 
 
 CLAUDIA BOYD 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $65,526.00 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0628 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   02SCA50267 
   MCI/FAA 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  4 
 
 
   Special Construction Cost Detail 
 
 
   Case #   02SCA50267 
   MCI/FAA 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,920.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 63,606.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 65,526.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 48,300.00
  
   B.  Total Sales Tax $ 4,106.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 11,200.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 63,606.00

 



   
       Page:  2 of  4 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   02SCA50267 
   MCI/FAA 
  
 

A.  Service Cost Expense $ 229.00
 
B.  Tariff Staff Expense $ 298.00
 
C.  Tariff Filing Expense  $ 630.00
 
D.  Marketing  $ 67.00
 
E.  Distribution Services Engineering (Area) $ 690.00
 
F.  Sub Total  (Sum A thru E) $ 1,914.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,920.00

 
 
 



   
 
 Page:  3 of  4 
 
 
  Description of Study Plant Investment  -  Account:  .4C   
 
   Case #   02SCA50267 
   MCI/FAA 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  500' CONDUIT 

 
 
$ 32,500.00

  
 B.  Sales Tax $ 2,763.00
  
 C.  Total Material   (Sum A+B) $ 35,263.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 0.00
  
 H.  Total Labor  (Sum of D thru G) $ 0.00
  
  I.  Total Installed Cost  (Sum C+H) $ 35,263.00
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  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   02SCA50267 
   MCI/FAA 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  6,098'  CABLE & EQUIPMENT 

 
 
$ 15,800.00

  
 B.  Sales Tax $ 1,343.00
  
 C.  Total Material   (Sum A+B) $ 17,143.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 11,200.00
  
 H.  Total Labor  (Sum of D thru G) $ 11,200.00
  
  I.  Total Installed Cost  (Sum C+H) $ 28,343.00

 



   
    Case Locations 

 
 Case #  02SCA50267 
 MCI/FAA 
 
 

1 5125 CENTRAL AV FREMONT CA 
2 36789 FREMONT BLVD  FREMONT CA 
       

 
 
 



   
 
 
 
 

CONSTRUCTION STIPULATIONS 
 
 
 

Case No:  02SCA50267 
 

Customer Name:  MCI/FAA 
 
 
1. SBC is solely responsible for the equipment selected for this quotation. 
 
2. The customer is responsible for providing building entrance and 

customer premises conduit, adequate terminal room and/or backboard 
space, AC electrical power and all cabling on the customer side of the 
demarc. 

 
3. The installation interval for this proposal will not be less than 120 

workdays from receipt of the signed contract without the prior agreement 
of the SSE Engineer.  

 
4. The installation interval is dependent upon the room being ready with 

electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date. 

 
 



I 

To FRMTCAI I Primary Path 
Primary Service CO 4 

NOTE: Customer is responsible for 
providing subs~ritxx whit. 

Segment 1: 6,098’ 

5125 Central Ave 

I 325’ New Fiba 

I 
L PiL 

t 
500’ New Conduit 

5,773’ New Fiber 

4 
ToFRMTCAl 1 

P:imq service 
CO 

E~xistin_e Fiber 

Diverse Route 

I 
I 

Construction Interval 120 days 

PROPRIETARY h’FORMATlON 
Not for we or disclosure outside Pacific Bell 

except under written agreement 



 
 
 
 
 
 
 

Document Cover Sheet 
 
 
 

 Date: June 12, 2002 
 
 Case No:  02SCA51224 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 

NOTE:  The document cover sheet and the quote letter are for SBC internal use  
              only and should not be provided to the customer in this format.  If the 

     customer requests a written quote, it is the responsibility of the account 
                           manager to produce a separate document with the applicable information.  
 

   
 
 



   
     
    
 
 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  02SCA51224 AT&T/USAA- SACRAMENTO  PREM 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DEDICATED OC3 RING (155 MBPS) 
BASE SYSTEM 

ALTERNATE SERVING WIRE CENTER 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, June 12, 2002 
 
 PRIVATE 
 
 LOUIS TORRES 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $23,872.00 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0628 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   02SCA51224 
   AT&T/USAA- SACRAMENTO  PREM 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  6 
 
 
   Special Construction Cost Detail 
 
 
   Case #   02SCA51224 
   AT&T/USAA- SACRAMENTO  PREM 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,450.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 22,422.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 23,872.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 7,180.00
  
   B.  Total Sales Tax $ 0.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 15,242.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 22,422.00

 



   
       Page:  2 of  6 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   02SCA51224 
   AT&T/USAA- SACRAMENTO  PREM 
  
 

A.  Service Cost Expense $ 164.00
 
B.  Tariff Staff Expense $ 216.00
 
C.  Tariff Filing Expense  $ 655.00
 
D.  Marketing  $ 90.00
 
E.  Distribution Services Engineering (Area) $ 320.00
 
F.  Sub Total  (Sum A thru E) $ 1,445.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,450.00

 
 
 



   
 
 Page:  3 of  6 
 
 
  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   02SCA51224 
   AT&T/USAA- SACRAMENTO  PREM 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  94' CONDUIT 

 
 
$ 94.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 94.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 3,666.00
  
 H.  Total Labor  (Sum of D thru G) $ 3,666.00
  
  I.  Total Installed Cost  (Sum C+H) $ 3,760.00
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  Description of Study Plant Investment  -  Account:  822C  
 
   Case #   02SCA51224 
   AT&T/USAA- SACRAMENTO  PREM 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  1,900' ARIEL CABLE 

 
 
$ 1,748.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 1,748.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 3,365.00
  
 H.  Total Labor  (Sum of D thru G) $ 3,365.00
  
  I.  Total Installed Cost  (Sum C+H) $ 5,113.00
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  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   02SCA51224 
   AT&T/USAA- SACRAMENTO  PREM 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  285' UNDERGROUND CABLE 

 
 
$ 1,893.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 1,893.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 8,211.00
  
 H.  Total Labor  (Sum of D thru G) $ 8,211.00
  
  I.  Total Installed Cost  (Sum C+H) $ 10,104.00
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  Description of Study Plant Investment  -  Account:  TAX   
 
   Case #   02SCA51224 
   AT&T/USAA- SACRAMENTO  PREM 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  PV INCOME TAX 

 
 
$ 3,445.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 3,445.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 0.00
  
 H.  Total Labor  (Sum of D thru G) $ 0.00
  
  I.  Total Installed Cost  (Sum C+H) $ 3,445.00

 



   
    Case Locations 

 
 Case #  02SCA51224 
 AT&T/USAA- SACRAMENTO  PREM 
 
 

1 2241 HARVARD ST. SACRAMENTO CA 
2 AWC SACRAMENTO CA 
       

 
 
 



   
 
 
 
 

CONSTRUCTION STIPULATIONS 
 
 
 

Case No:  02SCA51224 
 

Customer Name:  AT&T/USAA- SACRAMENTO  PREM 
 
 
1. SBC is solely responsible for the equipment selected for this quotation. 
 
2. The customer is responsible for providing building entrance and 

customer premises conduit, adequate terminal room and/or backboard 
space, AC electrical power and all cabling on the customer side of the 
demarc. 

 
3. The installation interval for this proposal will not be less than 120 

workdays from receipt of the signed contract without the prior agreement 
of the SSE Engineer.  

 
4. The installation interval is dependent upon the room being ready with 

electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date. 

 
 



PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Bell

except under written agreement

NOTE:  Customer is responsible for 
providing subscriber conduit.

Segment 1: 285’
Segment 2: 1,900’

2241 Harvard St

F
T
A

Primary Path Existing Fiber

Construction Interval 120 days

Diverse Route

Existing
Fiber

P/L

P/L

210’ New
Fiber

To NSCRCA11

Serving Wire Center

To SCRMCA02

Alternate Wire Center

Customer:  AT&T/USAA-Sacramento Prem
SSE:  02-SCA-51224 Date:  June 7, 2002
MC: Diane Paden Phone:  (209) 549-5841
1116 M St., Rm. 200, Modesto, CA

75’ New 
Fiber

1,900’ New Aerial Fiber

84’ New Conduit 10’ New
Conduit



 
 
 
 
 
 
 

Document Cover Sheet 
 
 
 

 Date: July 30, 2002 
 
 Case No:  02SCA55664 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 

NOTE:  The document cover sheet and the quote letter are for SBC internal use  
              only and should not be provided to the customer in this format.  If the 

     customer requests a written quote, it is the responsibility of the account 
                           manager to produce a separate document with the applicable information.  
 

   
 
 



   
     
    
 
 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  02SCA55664 VERIZON 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DS3 NORMAL FACILITY 
 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, July 30, 2002 
 
 PRIVATE 
 
 ROBERT BUTLAND 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $82,855.00 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0628 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   02SCA55664 
   VERIZON 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  3 
 
 
   Special Construction Cost Detail 
 
 
   Case #   02SCA55664 
   VERIZON 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,460.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 81,395.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 82,855.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 22,016.00
  
   B.  Total Sales Tax $ 0.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 59,379.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 81,395.00

 



   
       Page:  2 of  3 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   02SCA55664 
   VERIZON 
  
 

A.  Service Cost Expense $ 164.00
 
B.  Tariff Staff Expense $ 216.00
 
C.  Tariff Filing Expense  $ 655.00
 
D.  Marketing  $ 99.00
 
E.  Distribution Services Engineering (Area) $ 320.00
 
F.  Sub Total  (Sum A thru E) $ 1,454.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,460.00

 
 
 



   
 
 Page:  3 of  3 
 
 
  Description of Study Plant Investment  -  Account:  822C  
 
   Case #   02SCA55664 
   VERIZON 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.   17,200' ARIEL CABLE 

 
 
$ 22,016.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 22,016.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 59,379.00
  
 H.  Total Labor  (Sum of D thru G) $ 59,379.00
  
  I.  Total Installed Cost  (Sum C+H) $ 81,395.00

 



   
    Case Locations 

 
 Case #  02SCA55664 
 VERIZON 
 
 

1 25976 HIGHLAND RANCH RD CLOVERDALE CA 
2 209 W 1ST CLOVERDALE CA 
       

 
 
 



   
 
 
 
 

CONSTRUCTION STIPULATIONS 
 
 
 

Case No:  02SCA55664 
 

Customer Name:  VERIZON 
 
 
1. SBC is solely responsible for the equipment selected for this quotation. 
 
2. The customer is responsible for providing building entrance and 

customer premises conduit, adequate terminal room and/or backboard 
space, AC electrical power and all cabling on the customer side of the 
demarc. 

 
3. The installation interval for this proposal will not be less than 60 

workdays from receipt of the signed contract without the prior agreement 
of the SSE Engineer.  

 
4. The installation interval is dependent upon the room being ready with 

electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date. 

 
 



Segment 1: 17,200’ 

7<07L U;..l.I”“rln D”..^L ” 

Existing fiber 
To CODLCAl 1 4 .A -TTT 17,200’ New Aerial Fiber -,TTT 

Ai/ /G .“6.,‘“.‘Y., .\c.i,r,i L\ 

NOTE: Customer is responsible for 
providing subscriber conduit. 

PROPRIETARY INFORMATION 
Not for use or disclosure outside Pacific Bell 

except under written agreement 



 
 
 
 
 
 
 

Document Cover Sheet 
 
 
 

 Date: August 15, 2002 
 
 Case No:  02SCA55736 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 

NOTE:  The document cover sheet and the quote letter are for SBC internal use  
              only and should not be provided to the customer in this format.  If the 

     customer requests a written quote, it is the responsibility of the account 
                           manager to produce a separate document with the applicable information.  
 

   
 
 



   
     
    
 
 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  02SCA55736 VERIZON 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DEDICATED OC48 RING (2.488 
GBPS) BASE SYSTEM 

LOOP DIVERSITY TO SERVING WIRE 
CENTER 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, August 15, 2002 
 
 PRIVATE 
 
 ROBERT BUTLAND 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $15,135.00 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0628 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   02SCA55736 
   VERIZON 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 



   
   Page:  1 of  4 
 
 
   Special Construction Cost Detail 
 
 
   Case #   02SCA55736 
   VERIZON 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,460.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 13,675.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 15,135.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 5,825.00
  
   B.  Total Sales Tax $ 0.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 7,850.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 13,675.00

 



   
       Page:  2 of  4 
 
  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   02SCA55736 
   VERIZON 
  
 

A.  Service Cost Expense $ 164.00
 
B.  Tariff Staff Expense $ 216.00
 
C.  Tariff Filing Expense  $ 655.00
 
D.  Marketing  $ 99.00
 
E.  Distribution Services Engineering (Area) $ 320.00
 
F.  Sub Total  (Sum A thru E) $ 1,454.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,460.00
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  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   02SCA55736 
   VERIZON 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  CONDUIT 

 
 
$ 25.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 25.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 1,850.00
  
 H.  Total Labor  (Sum of D thru G) $ 1,850.00
  
  I.  Total Installed Cost  (Sum C+H) $ 1,875.00
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  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   02SCA55736 
   VERIZON 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  UNDERGROUND CONDUIT 

 
 
$ 5,800.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 5,800.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 6,000.00
  
 H.  Total Labor  (Sum of D thru G) $ 6,000.00
  
  I.  Total Installed Cost  (Sum C+H) $ 11,800.00

 



   
    Case Locations 

 
 Case #  02SCA55736 
 VERIZON 
 
 

1 4440 WILLOW ROAD PLEASANTON CA 
2 4658 WILLOW RD PLEASANTON CA 
       

 
 
 



   
 
 
 
 

CONSTRUCTION STIPULATIONS 
 
 
 

Case No:  02SCA55736 
 

Customer Name:  VERIZON 
 
 
1. SBC is solely responsible for the equipment selected for this quotation. 
 
2. The customer is responsible for providing building entrance and 

customer premises conduit, adequate terminal room and/or backboard 
space, AC electrical power and all cabling on the customer side of the 
demarc. 

 
3. The installation interval for this proposal will not be less than 90 

workdays from receipt of the signed contract without the prior agreement 
of the SSE Engineer.  

 
4. The installation interval is dependent upon the room being ready with 

electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date. 

 
 



PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Bell

except under written agreement

Customer: Verizon
SC: 02-SCA-55736 Date: August 15, 2001
Engineer: Trish Garrett Phone:  (559) 739-6110
217 W. Acequia, RM 211, Visalia

NOTE:  Customer is responsible for 
providing subscriber conduit.

Segment 1: 445’

To PLTNCA13
Primary Service CO

4440 Willow Rd.

To PLTNCA13

Primary Service CO

F
T
A

Primary Path

Construction Interval 90days

Diverse Route

145’
New Fiber

300’ New Fiber

P/L

Existing Fiber

25’ New Conduit



 
 
 
 
 
 
 

Document Cover Sheet 
 
 
 

 Date: August 15, 2002 
 
 Case No:  02SCA55737 
 
 
 
 
 The attached document contains protected information.  The following 
 safeguarding procedures must be followed: 
 

1.  This document should be made available only to those 
 employees who have a “NEED TO KNOW” , for example 

      employees  directly involved in the provision of 
 facilities to customers. 
 
2.  This document must not be used for marketing 
 purposes between sales distribution channels. 
 
3.  This cover sheet must remain attached to the document. 
 
4.  If this document is to be discarded, it must be 
 disposed of in a manner consistent with the 
 normal document retention guidelines. 

 
 

NOTE:  The document cover sheet and the quote letter are for SBC internal use  
              only and should not be provided to the customer in this format.  If the 

     customer requests a written quote, it is the responsibility of the account 
                           manager to produce a separate document with the applicable information.  
 

   
 
 



   
     
    
 
 
 Rates and Tariffs  -  Interstate  -  Special Construction Charges 
 
  

Case #  02SCA55737 VERIZON 
 

 
  
  

Service 
Quantity 

Service 
Type 

Service 
Option 

1 DEDICATED OC48 RING (2.488 
GBPS) BASE SYSTEM 

LOOP DIVERSITY TO SERVING WIRE 
CENTER 

 
 Note:  See Attachment for a list of locations. 
 
 
 Dallas, August 15, 2002 
 
 PRIVATE 
 
 ROBERT BUTLAND 
 - 
 

Using first costs provided by Network Sales Support and based on the “Regulations” 
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities 
have been developed and are valid for 90 calendar days from the date of signature.  
These charges and liabilities are in addition to the rates and charges for the services 
over these facilities 
 
May we have your approval to quote the following charges and liabilities: 

 
 Non-Recurring Charge:    $56,401.00 
 
 
 Questions may be referred to Scott Anderson at (214) 858-0628 
 
 
 
 
 
 Approved: 
 Scott Anderson 
 Manager - Contracts 
    
 Access Tariffs Special 
 
 Attachments 

 
 
Notes:  Should the customer agree to this charge, a Special Construction contract must be signed by the customer  
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the 
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button. 

 
In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of 
Authorizations.  Cases not accepted by the customer must also be reported via the Closure option in WALRRS. 

 



   
    
 

COST SUPPORT PACKAGE 
 
   Case #   02SCA55737 
   VERIZON 
  
 
         Statement of Rate and Cost Development 
 
        The attached estimated cost data is associated with the special          
        construction of facilities terminating at the above location.            
        The facilities covered by this cost estimate are permanent. The          
        following charges and liabilities are in addition to the rates and       
        charges for the services over these facilities.                 
 
        The Nonrecurring Charge is based on the costs of case preparation and an 
        Upfront Payment.  The case preparation costs were calculated by          
        multiplying an estimate of the staff hours required by the corresponding 
        loaded labor rates.                                                      
 
        The Nonrecurring Charge must be paid in full prior to the start of construction.                                                 
 
        Since the circumstances concerning this case are unique to the           
        service and all elements are to be installed now, present cost           
        estimates and factors were used. 
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   Special Construction Cost Detail 
 
 
   Case #   02SCA55737 
   VERIZON 
  
 
 

I. Nonrecurring Charges   
  
   A.  Case Preparation $ 1,460.00
  
   B.  Rearrangement $ 0.00
  
   C.  Expedite $ 0.00
  
   D.  Nonrecurring Costs $ 54,941.00
  
   E.  Total Nonrecurring Charge  (A thru D rounded) $ 56,401.00
   
II. Nonrecurring Costs   
  
   A.  Total Material  $ 2,337.00
  
   B.  Total Sales Tax $ 0.00
  
   C.  TELCO Engineering $ 0.00
  
   D.  TELCO Installation $ 0.00
  
   E.  Contract Labor  $ 52,604.00
  
   F.  Total Nonrecoverable (Sum A thru E) $ 54,941.00
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  DESCRIPTION OF STUDY  -  CASE PREPARATION COSTS 
 
 
   Case #   02SCA55737 
   VERIZON 
  
 

A.  Service Cost Expense $ 164.00
 
B.  Tariff Staff Expense $ 216.00
 
C.  Tariff Filing Expense  $ 655.00
 
D.  Marketing  $ 99.00
 
E.  Distribution Services Engineering (Area) $ 320.00
 
F.  Sub Total  (Sum A thru E) $ 1,454.00
 
G.  Gross Receipts $ 0.00
 
H.  Total (F and G Rounded) $ 1,460.00
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  Description of Study Plant Investment  -  Account:  4C    
 
   Case #   02SCA55737 
   VERIZON 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  750' CONDUIT 

 
 
$ 750.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 750.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 48,000.00
  
 H.  Total Labor  (Sum of D thru G) $ 48,000.00
  
  I.  Total Installed Cost  (Sum C+H) $ 48,750.00
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  Description of Study Plant Investment  -  Account:  85C   
 
   Case #   02SCA55737 
   VERIZON 
    
 
 
 
 

NONRECOVERABLE MATERIAL 
 
 A.  1,150' UNDERGROUND CABLE 

 
 
$ 1,587.00

  
 B.  Sales Tax $ 0.00
  
 C.  Total Material   (Sum A+B) $ 1,587.00
   
NONRECOVERABLE LABOR   
  
 D.  Construction $ 0.00
  
 E.  Assignment  $ 0.00
  
 F.  Engineering $ 0.00
  
 G.  Contract Labor $ 4,604.00
  
 H.  Total Labor  (Sum of D thru G) $ 4,604.00
  
  I.  Total Installed Cost  (Sum C+H) $ 6,191.00

 



   
    Case Locations 

 
 Case #  02SCA55737 
 VERIZON 
 
 

1 1503 ARBUCKLE SANTA CLARA CA 
2 1700 SPACE PARK DR SANTA CLARA CA 
       

 
 
 



   
 
 
 
 

CONSTRUCTION STIPULATIONS 
 
 
 

Case No:  02SCA55737 
 

Customer Name:  VERIZON 
 
 
1. SBC is solely responsible for the equipment selected for this quotation. 
 
2. The customer is responsible for providing building entrance and 

customer premises conduit, adequate terminal room and/or backboard 
space, AC electrical power and all cabling on the customer side of the 
demarc. 

 
3. The installation interval for this proposal will not be less than 240 

workdays from receipt of the signed contract without the prior agreement 
of the SSE Engineer.  

 
4. The installation interval is dependent upon the room being ready with 

electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date. 

 
 



PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Bell

except under written agreement

Customer: Verizon
SC: 02-SCA-55737 Date: August 13, 2001
Engineer: Trish Garrett Phone:  (559) 739-6110
217 W. Acequia, RM 211, Visalia

NOTE:  Customer is responsible for 
providing subscriber conduit.

Segment 1: 1,150’

To SNJSCA21
Alternate  Service 

CO

1503 Arbuckle Ct.

To SNTCCA01

Primary Service CO

F
T
A

Primary Path

Existing Fiber

Construction Interval 240 days
permit required from City of Santa Clara

P/L

400’ New Fiber

750’ New Fiber

Diverse Route

750’
New Conduit




